

**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A. BHUTTO CAMPUS,
KHAIRPUR MIR'S**



BID EVALUATION REPORT

OF TENDERS

**For Air-Conditioning work of ICP Cell, Mechanical
Engineering Department and Cafeteria of
MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**

&

**For transferring three Nos. Transformers from
Academic premises to Residential Block and HT work
for Developed Phase of the Residential Complex at
MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED ZULFIQAR ALI BHUTTO CAMPUS, KHAIRPUR MIR'S**

No.MUET/SZAB/KHP-C/AR(Estt:)/ 79

Dated: 01-02-2016

NOTIFICATION

It is notified for the general information of all concerned that with the approval of the competent authority and in fulfillment of the requirement of Rule No. 7 of SPPRA Rules 2010, the Pro-Vice Chancellor, Mehran University of Engineering & Technology, Shaheed Zulfiqar Ali Bhutto Campus Khairpur Mir's has been pleased to re-constitute the "Procurement Committee" for the procurement of Furniture / Fixtures / Works / Goods/ for various Buildings of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's, due to recently retirement of Mr. Riaz Ahmed Arian, Associate Professor(External Member) from his services from Government College of Technology, Khairpur Mir's. The name of Mr. Ghulam Mujtaba Abbasi, Executive Engineer (Electrical), SALU Khairpur Mir's has been recommended by Project Director.

The revised Committee is consisting of the following:-

- | | |
|--|------------------|
| 1. ✓ Engr. Sajjad Hussain Memon
Project Director | Convener |
| 2. Mir Sajjad Hussain Talpur
Principal PTT/GCT, Khairpur Mir's | External Member |
| 3. In-charge Chairman of concerned Department | Member |
| 4. Mr. Ghulam Mujtaba Abbasi
Executive Engineer (Electrical)
SALU Khairpur Mir's | External Member |
| 5. Divisional Forest Officer Khairpur | External Member |
| 6. Mr. Waqas Ali Channa
Deputy Director Finance
MUET, SZAB, Campus, Khairpur Mir's | Member |
| 7. Engr. Naveed Ali Brohi
Assistant Engineer (Electrical) | Secretary/Member |

TERMS OF REFERENCE OF THE COMMITTEE:

- I. Preparing Bidding Documents
- II. Carrying out technical as well as financial evaluation of the bids.
- III. Preparing evaluation report as provided in Rule 45.
- IV. Making recommendations for the award of contract to the competent authority.
- V. Perform any other function ancillary and incidental to the above.

Assistant Registrar (Estt.)

Scepter
Sr.



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED ZULFIQAR ALI BHUTTO, CAMPUS KHAIRPUR MIR'S**

E-mail: pro@muetkhp.edu.pk (0243-9280312-13, Fax: 0243-9280023 Cell: 0332-3906580)

Ref:

Dated: 14-11-2016

Public Relation Officer

DAWN MONDAY NOVEMBER 14, 2016



**Mehran University of Engineering & Technology,
Shaheed Zulfiqar Ali Bhutto Campus, Khairpur Mir's**
"SAY NO TO CORRUPTION"

NOTICE INVITING TENDERS

Sealed Percentage/Item Rate Tenders are invited from Electrical contractors (Registered with Income Tax/Sales Tax Departments) for the following on market/item rates basis as per provision of Rules 46(i) of SPPRA (Single stage - one envelope procedure and meeting the eligibility criteria as follows:

Sr #	Name of Work	Tender Fee	Estimated Cost	Completion Period
01	For transferring three nos Transformers from academic premises to residential block and HT work for developed phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.	Rs. 2,000/-	Rs. 2.15 (M)	01 Month
02	For Air-Conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.	Rs. 2,000/-	Rs. 1.875 (M)	01 Month

The terms and conditions are given as under:

- The Tender Documents can be had from office of the undersigned on payment of tender fee in shape of pay order as noted above (non-refundable). Tenders will be issued from **16-11-2016 to 30-11-2016** on working days only.
- Sealed tenders accompanied with the pay order in favour of the Project Director, MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's, equivalent to 2% of the Estimated cost bid cost as earnest money and will be received in the office of the Project Director, MUET, Z.A Bhutto Campus Khairpur Mir's up to **12:30 pm on 01-12-2016** and will be opened on the same day at **01:00 pm** in presence of the Contractors/Representatives, whosoever will be present at that time.
- At the time of purchasing of tender documents, renewed/valid Electrical License with Electrical Inspector Sukkur Region will have to be shown by the contractor.
- Preference shall be given to those bidders who would have markable related experience of working on same nature with Universities/HEC recognized Educational Institution of Sindh Province.
- In case of undesirable circumstances on submission/opening date & time or if Government declares Holiday the tender shall be received/opened on the next working day at same time & venue.
- Any conditional tender or un-accompanied of the earnest money will not be considered in the competition.
- "The Procuring Agency may reject all or any bids subject to the relevant provisions of SPPRA-2010 and may cancel the bidding process under Rule 25 of such rules".

(ENGR.SAJJAD HUSSAIN MEMON)
PROJECT DIRECTOR

Phone No. 0243-9280314

PIDHI 98100



Dated: 12.11.2016

روزنامہ سنند ایکسپریس، حیدرآباد - چنچر، 12 نومبر، 2016 ع

"SAY NO TO CORRUPTION"

ایکسٹریکٹ کنکریٹ سٹریز (انگریزی/سٹریٹنگس) انٹرنیشنل سے رجسٹرڈ (درج ذیل) اور کیلے ڈاکٹ / اسٹیم ریش کی بنیاد پر SPRA کے ذریعہ (46) (یک مرحلہ) ایک فعال طریقہ کار اور درج ذیل اہلیت کے معیار کے مطابق سربراہ فیصلہ / اسٹیم ریش ٹینڈر مطلوب ہیں۔

شرائط وضوابط درج ذیل ہیں:

- ٹینڈروستادیزبر دھتھلی کے دفتر سے درج بالا ٹینڈر ٹینس ٹیکل پے آرڈر (ذاتی قلمی واپسی) کے عوض حاصل کی جاسکتی ہیں۔ ٹینڈرز 16 نومبر 2016ء سے 30 نومبر 2016ء تک صرف کام والے دنوں میں جاری کیے جائیں گے۔
- سربراہ زمین رزٹنغ ٹیم لاکٹ کے 2% کے برابر بولی لاکٹ بلورز پر بیعت ٹیکل پے آرڈر نام پر ویکٹ ڈائریکٹر مہران پور نیورٹی آف انجینئرنگ اینڈ ٹیکنالوجی، شہید ذوالفقار علی بھٹو کیس، خیر پور میرس کم دسمبر 2016ء دوپہر 12:30 تک پر ویکٹ ڈائریکٹر مہران پور نیورٹی آف انجینئرنگ اینڈ ٹیکنالوجی، شہید ذوالفقار علی بھٹو کیس، خیر پور میرس کے دفتر میں لازماً جمع کروائیں جو اسی دن دوپہر 01:00 بجے اس وقت وہاں موجود سرکٹرز / تمام عدول کی موجودگی میں مکمل کی جائیں گے۔
- ٹینڈروستادیز بر خرید سے وقت تک سرکٹرز کو الیکٹریکل انسپیکٹر کھڑا رہیں سے توجہ شدہ / درست الیکٹریکل انٹنس رکھنا ہوگا۔
- پورٹیفولیو / صوبہ سندھ کے ایچ ای اے ٹیکنائزڈ ڈیپوٹیشن ٹینس ٹیکل پے آرڈر کے ساتھ ای ٹیم کے کام کماٹیاں تجر پر رکھنے والے بولی دہندگان کو تجر دی جائے گی۔
- ٹینڈرز رزٹنغ کروانے / ٹیکل کی تاریخ اور وقت پر حالات نامساعد ہونے یا حکومت نے پھٹی کا اعلان کیا تو ٹینڈرز اگلے کام والے دن اسی مقام اور وقت پر وصول کیے/ کھولے جائیں گے۔
- کسی بھی مشروط ٹینڈر یا ٹینڈر پر بیعت والے ٹینڈر کو بولی میں شامل نہیں سمجھا جائے گا۔
- "انسٹی بی لی آر آے 2010ء کی متعلقہ دفعات کے مطابق بر دیگر ایک انجینی کسی ایک یا تمام بولیوں کو مسترد کر سکتی ہے اور مذکورہ وارڈ کے ٹرول۔ 25ء تحت بولی منسوخ کر سکتی ہے۔"

(انجینئر سجاد حسین میمن)
پروجیکٹ ڈائریکٹر

فون نمبر: 0243-9280314



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHED ZULFIQAR ALI BHUTTO, CAMPUS KHAIRPUR MIR'S**

E-mail: pro@muethkp.edu.pk (0243-9280312-13, Fax: 0243-9280023 Cell: 0332-3906580)

Ref:

Dated: 13-11-2016

Public Relation Officer

روزنامہ جنگ کراچی اتوار 13 نومبر 2016ء

مہران یونیورسٹی آف انجینئرنگ اینڈ ٹیکنالوجی، شہید ذوالفقار علی بھٹو کیمپس، فیروزپور میرس

"SAY NO TO CORRUPTION"

فیروزپور میرس

ایگزیکٹو کنکریٹور (کنکریٹس) سٹریٹس ڈیپارٹمنٹ سے رجسٹرڈ سے درج ذیل امور کیلئے مارکیٹ اسٹیمپس کی بنیاد پر SPPRA کے ریز (46(1) ایک مرحلہ کیس افغانی طریقہ کار اور درج ذیل اہلیت کے مطابق (کے مطابق سربراہ فیصلہ) اسٹیمپس ڈیپارٹمنٹ سے رجسٹرڈ ہیں۔

نمبر	نام کام	نیزد رشیں	تخمینہ لاگت	مہلت کیل
1.	مہران یونیورسٹی آف انجینئرنگ اینڈ ٹیکنالوجی، شہید ذوالفقار علی بھٹو کیمپس، فیروزپور میرس میں تین (03) عدد ڈرائنگ رومز کی ایکٹنگ پریس سے ریڈیفیکشن بلاک میں منتقلی اور ریڈیفیکشن کیمپس کے چار شدہ فیئر کیلئے ایچ ٹی ورک	2,000/- روپے	2.15 ملین روپے	01 ماہ
2.	مہران یونیورسٹی آف انجینئرنگ اینڈ ٹیکنالوجی، شہید ذوالفقار علی بھٹو کیمپس، فیروزپور میرس کے آئی سی ٹی سیل، مکینیکل انجینئرنگ ڈیپارٹمنٹ اور کیمپس ٹیریٹری کیلئے ایگزیکٹو کنکریٹور کے کام	2,000/- روپے	1.875 ملین روپے	01 ماہ

شرائط و ضوابط درج ذیل ہیں:

- ٹینڈر دستاویزات ذیل دستخطی کے دفتر سے درج بالا ٹینڈر فیس بھل ہے آرڈر (نا قابل واپسی) کے عوض حاصل کی جاسکتی ہیں۔ ٹینڈرز 16 نومبر 2016ء سے 30 نومبر 2016ء تک صرف کام والے دنوں میں جاری کیے جائیں گے۔
- سربراہ ٹینڈرز جمع تخمینہ لاگت کے 2% کے برابر بولی لاگت بلورڈر بعد بھل ہے آرڈر نام پر ویکٹ ڈائریکٹر مہران یونیورسٹی آف انجینئرنگ اینڈ ٹیکنالوجی، شہید ذوالفقار علی بھٹو کیمپس، فیروزپور میرس یکم نومبر 2016ء دوپہر 12:30 تک پروجیکٹ ڈائریکٹر مہران یونیورسٹی آف انجینئرنگ اینڈ ٹیکنالوجی، شہید ذوالفقار علی بھٹو کیمپس، فیروزپور میرس کے دفتر میں لازماً جمع کروائیں جو اسی دن دوپہر 01:00 بجے اس وقت وہاں موجود کنکریٹور ڈیپارٹمنٹ کی موجودگی میں کھولے جائیں گے۔
- ٹینڈر دستاویزات خریدنے وقت کنکریٹور کا ایکٹریٹیکل اسچیکر سکریننگ سے تجدید شدہ اور سٹریٹریٹیکل لائسنس دکھانا ہوگا۔
- یونیورسٹی/صوبہ سندھ کے ایچ آئی ٹی ریلنگنگز ڈیپارٹمنٹ کے سٹریٹریٹیکل اسچیکر سکریننگ سے تجدید شدہ اور سٹریٹریٹیکل لائسنس دکھانا ہوگا۔
- ٹینڈرز جمع کروانے/کھلنے کی تاریخ اور وقت پر حالات نامساعد ہونے یا اگر حکومت نے چھٹی کا اعلان کیا تو ٹینڈرز راز رکھے گئے دن اسی مقام اور وقت پر وصول کیے/کھولے جائیں گے۔
- کسی بھی شرط یا ٹینڈر یا فیروزپور میرس کے ٹینڈر کو بولی میں شامل نہیں سمجھا جائے گا۔
- "ایس بی بی آر" کے 2010ء کی متعلقہ دفعات کے مطابق پروکوریٹنگ ایجنسی کی ایک یا تمام بولیوں کو مسترد کر سکتی ہے اور مذکورہ ذیل کے ذیل 25 کے تحت بولی منسوخ کر سکتی ہے۔"

(انجینئر سجاد حسین میمن)
پروجیکٹ ڈائریکٹر

0243-9280314



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED ZULFIQAR ALI BHUTTO, CAMPUS KHAIROPUR MIR'S**

E-mail: pro@muetkhp.edu.pk (0243-9280312-13, Fax: 0243-9280023 Cell: 0332-3906580)

Ref:

Dated: 29-11-2016

Public Relation Officer

THE DAILY JANG KARACHI

جنگ

بانی: میر غلام احمد

جلد 80، نمبر 28، صفحہ 1438، 29 نومبر 2016ء، 329 روپے

مہراں یونیورسٹی آف انجینئرنگ اینڈ ٹیکنالوجی،
شاہد ذوالفقار علی بھٹو کیمپس، فیروز پور میرس
"SAY NO TO CORRUPTION"

تعاریف

محترمہ اداکار شہناز بھٹو کی درخواست پر، نمبر PD/MUET/KHP/466 بتاریخ 11 نومبر 2016ء
بابت "مہراں یونیورسٹی آف انجینئرنگ اینڈ ٹیکنالوجی، شاہد ذوالفقار علی بھٹو کیمپس، فیروز پور میرس" میں
تین (03) عدد ڈراموں کی ایک ایک پر اس سے ریڈیو ٹیلی ویژن بلاک میں منتقلی اور ریڈیو ٹیلی ویژن کے
میں شدہ فیڈ کیلئے ایچ ٹی وی کے آر آئی سی بی سی، ملکینکل انجینئرنگ ڈپارٹمنٹ اور کیمپس میں ریڈیو
ایئر کونڈیشننگ کے کام کے سلسلے میں تمام دلچسپی رکھنے والے ایگزیکٹو کنگز (متعلقہ ٹیمس انٹارویو)
سیکڑوں یونیورسٹی بورڈ سے رجسٹرڈ گویہ ریڈیو اطلاع دی جاتی ہے کہ یونیورسٹی کے جاری کرنے،
جمع کروانے اور کھلنے کی تاریخوں میں درج ذیل کے مطابق توسیع کر دی گئی ہے:

یونیورسٹی کے اجراء کی آخری تاریخ: 19 نومبر 2016ء صبح 3:00 بجے تک
یونیورسٹی کے کھلنے کی آخری تاریخ: 20 نومبر 2016ء دوپہر 12:00 بجے تک
یونیورسٹی کے کھلنے کی تاریخ: 20 نومبر 2016ء دوپہر 12:30 بجے

اہمیت: کنٹریکٹر کے پاس ایگزیکٹو کنگز کے رجسٹرڈ شدہ درست ایگزیکٹو ٹیمس لائنس ہو اور وہ
یونیورسٹی میں گزشتہ 03 سال کا متعلقہ تجربہ رکھتا ہو۔
تمام دیگر شرائط و ضوابط میں کوئی تبدیلی نہیں کی گئی۔

پروجیکٹ ڈائریکٹر

فون نمبر: 0243-9280314 PID (H) 98100



**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED ZULFIQAR ALI BHUTTO, CAMPUS KHAIRPUR MIR'S**

E-mail: pro@muetchp.edu.pk (0243-9280312-13, Fax: 0243-9280023 Cell: 0332-3906580)

Ref:

Dated: 29-11-2016

Public Relation Officer

• روزاني سنڌ ايڪسپريس، حيدرآباد - آگار، 29 نومبر 2016 ع

**مهراڻ يونيورسٽي آف انجنيئرنگ اينڊ ٽيڪنالاجي،
شهيد ذوالفقار علي ڀٽو ڪيمپس، خيرپور ميرس
"SAY NO TO CORRUPTION"**

تعارف

هن آفيس جي اشتهار "ٽينڊرز گهرائڻ ٿا" نمبر PD/MUET/KHP/- 466 تاريخ 11 نومبر 2016 بابت مهراڻ يونيورسٽي آف انجنيئرنگ اينڊ ٽيڪنالاجي، شهيد ذوالفقار علي ڀٽو ڪيمپس، خيرپور ميرس ۾ ٽي (03) عدد ٽرانسفارمرز جي اڪيڊمڪ پريميز مان ريزيڊنشل بلاڪ ۾ منتقلي ۽ ريزيڊنشل ڪامپليڪس جي تيار ٿيل فيز لاءِ ايڇ ٽي وڪ ۽ آئي سي بي سيل، مڪينيڪل انجنيئرنگ ڊپارٽمنٽ ۽ ڪينيٽريا لاءِ ايشرڪنڊيشنگ جو ڪم جي سلسلي ۾ سڀني دلچسپي رکڻ وارن اليڪٽريڪل ڪنٽريڪٽرز (لاڳاپيل ٽيڪس اٿارٽيز/ سيلز ريويو بورڊ مان رجسٽرڊ) کي هن ذريعي اطلاع ڪئي پئي وڃي ته ٽينڊر دستاويزن کي جاري ڪرڻ، جمع ڪرائڻ ۽ ڪلڻ جي تاريخن ۾ هيٺ ڄاڻايل مطابق توسيع ڪئي وئي آهي:

ٽينڊرز جي اجرا جي آخري تاريخ: 19 ڊسمبر 2016 منجهند 3:00 وڳي تائين
ٽينڊرز جمع ڪرائڻ جي آخري تاريخ: 20 ڊسمبر 2016 منجهند 12:00 وڳي تائين

ٽينڊرز ڪلڻ جي تاريخ: 20 ڊسمبر 2016 منجهند 12:30 وڳي تي

اهليت: ڪنٽريڪٽر وٽ اليڪٽريڪل انسپيڪٽر سکر ريجن مان تجديد ٿيل/ درست اليڪٽريڪل لائسنس هجي ۽ اهو يونيورسٽي ۾ رڪارڊيل 03 سالن جون لاڳاپيل تجربو رکندڙ هجي.

ٻين سمورن شرطن ۽ ضابطن ۾ ڪا تبديلي نه ڪئي وئي آهي.

پروجيڪٽ ڊائريڪٽر

فون نمبر: 0243-9280314 PID (H) 38100



Attendance Sheet of Members of Procurement Committee.

**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED Z.A BHUTTO
CAMPUS KHAIRPUR MIR'S**

Name of Work :- i) For Air-conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

ii) For Transferring Three Nos Transformers from Academic Premises to Residential Block and HT work for Developed Phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

Dated: 20-12-2016

Time: 12:30 PM

Sr.No.	Name of Representative	Name of Firm/ Departments	Designation	Signature
1	Engr. Sajjad Hussain Memon	Project Directorate MUET, SZAB Campus Khairpur	Project Director	
2	Engr. Mir Sajjad Hussain Talpur	PTI/GCT, Khairpur Mir's	Principal	
3	Divisional Forest Officer Khairpur	Forest Department	DFO	
4	Engr. Ghulam Mujtaba Abbasi	SALU Khairpur Mir's	Executive Engineer (Electrical)	
5	Mr. Atta Muhammad Phull	Civil Engg. Deptt:	Chairman	
6	Mr. Waqas Ali Channa	Finance Department MUET, SZAB Campus Khairpur	Deputy Director Finance	
7	Engr. Naveed Ali Brohi	Project Directorate MUET, SZAB Campus Khairpur	Assistant Engineer (Electrical)	

TENDER OPENING SHEET




Name of Work :- For Transferring Three Nos Transformers from Academic Premises to Residential Block and HT work for Developed Phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

Tender Open on : 20-12-2016

Time : 12.30 PM

Corrigendum No. PD/MUET/KHP/479 Dated: 28-11-2016

N.I.T No. PD/MUET/KHP/466 Dated: 11-11-2016

Sr.No.	Name of Contractor / Firm	Tendered Cost	Signature of Contractor	Remarks.
1	M/s Kashif Constructor, Khairpur	2148381/-		COR- 0062933, Dated 12-12-16 Kashif Bank Khairpur amounting Rs. 43880/-
2	M/s OM Parkash M.Kundnani, Larkana	2098980/-		PO-NO. 03114051, Dated 19-12-16 NIB Bank Larkana - 16 amounting Rs. 42800/-
3	M/s Gul Traders, Hyderabad	Not participated	—	—
4	M/s G.A Electric Store, Khairpur	2202280/-		COR-NO3 0162252, Dated 19, 12-2016 JS Bank Khairpur amounting Rs. 44000/-









TENDER OPENING SHEET

Name of Work :- For Air-conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

Tender Open on : 20-12-2016
Time : 12.30 PM

Corrigendum No. PD/MUET/KHP/479 Dated: 28-11-2016

N.I.T No. PD/MUET/KHP/466 Dated: 11-11-2016

Sr.No.	Name of Contractor / Firm	Tendered Cost	Signature of Contractor	Remarks.
1	M/s Kashif Constructor, Khairpur	1860300/-		SD No. 05903371, Dated 13-12-16 URL Bank Khairpur amounting to Rs. 38000/-
2	M/s OM Parkash M.Kundhani , Larkana	1729000/- 1989000/-		CDR No. 0008597 Dated 13-12-16 0000860, Dated, 13-12-16 Khush-Hali Bank Ltd Khairpur - amounting to Rs. 4000/-
3	M/s Gul Trader's, Hyderabad	1929000/-		CDR No. 0000859, Dated 13-12-16 Khush-Hali Bank Khairpur. amounting to Rs. 3900/-

 21/12/16



 20/12/16

BIDDERS QUALIFICATION REPORT
Rule-46(i) single Stage one Envelope Procedure

Name of Work:- **For transferring three Nos. Transformers from Academic premises to Residential Block and HT work for Developed Phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**

Date and Time of Bid Opening: 20.12.2016 at 12:30 P.M

Name of Bidder: **M/s Kashif Constructor, Khairpur**


Sr.#	Eligibility	Yes	No
1	The interested contractors must have related experience / work order in last three years.	✓	
2	The contractor must possess renewed / valid electrical incenses of electrical inspector region Sukkur.	✓	
3	Registration with relevant tax authorities (Sindh Revenue Board)	✓	


Name of Bidder: **M/s G.A Electric Store, Khairpur**


Sr.#	Eligibility	Yes	No
1	The interested contractors must have related experience / work order in last three years.	✓	
2	The contractor must possess renewed / valid electrical incenses of electrical inspector region Sukkur.	✓	
3	Registration with relevant tax authorities (Sindh Revenue Board)	✓	


Name of Bidder: **M/s OM Parkash M. Kundnani, Larkana**


Sr.#	Eligibility	Yes	No
1	The interested contractors must have related experience / work order in last three years.	✓	
2	The contractor must possess renewed / valid electrical incenses of electrical inspector region Sukkur.	✓	
3	Registration with relevant tax authorities (Sindh Revenue Board)	✓	



Engr. Mir Sajjad Hussain Talpur
PTTI/GTC, Khairpur Mir's
External Member



Mr. Atta Muhammad Phull
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's


Mr. Ghulam Mustafa Abbasi Principal
Executive Engineer (Electrical)
SALU, Khairpur
External Member


Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member


Mr. Waqas Ali Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's
Member


Engr. Naveed Ali Brohi
Assistant Engineer (EL),
SZAB Campus Khairpur Mir's
Member / Secretary


Engr. Sajjad Hussain Memeon
Incharge Project Director
MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's/ Convener

BIDDERS QUALIFICATION REPORT
Rule-46(i) single Stage one Envelope Procedure

Name of Work:- **For Air-Conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**

Date and Time of Bid Opening: 20.12.2016 at 12:30 P.M

Name of Bidder: **M/s Kashif Constructor, Khairpur**


Sr.#	Eligibility	Yes	No
1	The interested contractors must have related experience / work order in last three years.	✓	
2	The contractor must possess renewed / valid electrical incenses of electrical inspector region Sukkur.	✓	
3	Registration with relevant tax authorities (Sindh Revenue Board)	✓	


Name of Bidder: **M/s Gul Traders Hyderabad**


Sr.#	Eligibility	Yes	No
1	The interested contractors must have related experience / work order in last three years.	✓	
2	The contractor must possess renewed / valid electrical incenses of electrical inspector region Sukkur.	✓	
3	Registration with relevant tax authorities (Sindh Revenue Board)	✓	


Name of Bidder: **M/s OM Parkash M. Kundnani, Larkana**


Sr.#	Eligibility	Yes	No
1	The interested contractors must have related experience / work order in last three years.	✓	
2	The contractor must possess renewed / valid electrical incenses of electrical inspector region Sukkur.	✓	
3	Registration with relevant tax authorities (Sindh Revenue Board)	✓	



Engr. Mir Sajjad Hussain Talpur
PTTI/GTC, Khairpur Mir's
External Member



Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member


Mr. Atta Muhammad Phull
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's


Mr. Waqas Ali Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's
Member


Engr. Sajjad Hussain Memeon
Incharge Project Director
MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's/ Convener


Mr. Ghulam Mujtaba Abbasi Principal
Executive Engineer (Electrical)
SALU, Khairpur
External Member


Engr. Naveed Ali Brohi
Assistant Engineer (EL),
SZAB Campus Khairpur Mir's
Member / Secretary

LIST OF BID ISSUED / BID RECEIVED

Name of Work :-

For transferring three Nos. Transformers from Academic premises to Residential Block and HT work for Developed Phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

S.#	Bid Issued	Bid Received
1.	M/s Omparkash M. Kundnani, Larkana	M/s Omparkash M. Kundnani, Larkana
2.	M/s Kashif Constructor, Khairpur	M/s Kashif Constructor, Khairpur
3.	M/s G.A Electric Store, Khairpur	M/s G.A Electric Store, Khairpur
4.	M/s Gul Traders, Hyderabad	Not Participated


The block contains several handwritten signatures in blue ink. On the left, there are three distinct signatures. In the center, there is a signature that appears to be 'Shaukat'. On the right, there are two more signatures, one of which is quite large and stylized.

LIST OF BID ISSUED / BID RECEIVED

Name of Work :-

For Air-Conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

S.#	Bid Issued	Bid Received
1.	M/s Kashif Constructor, Khairpur	M/s Kashif Constructor, Khairpur
2.	M/s Omparkash M. Kundnani, Larkana	M/s Omparkash M. Kundnani, Larkana
3.	M/s Gul Traders, Hyderabad	M/s Gul Traders, Hyderabad

A collection of handwritten signatures in blue ink, including a large signature on the left, a small one above it, and several others on the right.



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S
Phone No.0243-9280314

Bid Proposal Check list
Bid Proposal Opening

NAME OF WORK :- For Transferring Three Nos. Transformers from Academic premises to Residential Block and HT work for Developed Phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

Bid Opening Date:- 20-12-2016 Time: 12:30 PM

Name of Bidder:- M/s G.A Electric Store, Khairpur

- | | |
|---|--------------------------------------|
| (a) Is outer envelope of bid sealed? | Yes |
| (b) Expiration date of bid: | 60 days |
| (c) Is documentary authority of signing enclosed? | Yes |
| (d) Amount of bid security (if required): | 2% of Offered Bid Cost(Rs.44,000.00) |
| (e) Describe any "substitution," "Withdrawal," or "Modification": | Nil |
| (f) Describe any alternative bid made: | Nil |
| (g) Describe any discounts or modifications offered: | Nil |
| (h) Name of bidder or representative present: | Ghulam Akbar |
| (i) Total Bid price: | Rs.22,02,200/- |

Signature of Responsible official: _____ Date: _____



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S
Phone No.0243-9280314

Bid Proposal Check list
Bid Proposal Opening

NAME OF WORK :- **For Transferring Three Nos. Transformers from Academic premises to Residential Block and HT work for Developed Phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**

Bid Opening Date:- 20-12-2016 Time: 12:30 PM

Name of Bidder:- **M/s Kashif Constructor, Khairpur**

- | | |
|---|--------------------------------------|
| (a) Is outer envelope of bid sealed? | Yes |
| (b) Expiration date of bid: | 60 days |
| (c) Is documentary authority of signing enclosed? | Yes |
| (d) Amount of bid security (if required): | 2% of Offered Bid Cost(Rs.43,000.00) |
| (e) Describe any "substitution," "Withdrawal," or "Modification": | Nil |
| (f) Describe any alternative bid made: | Nil |
| (g) Describe any discounts or modifications offered: | Nil |
| (h) Name of bidder or representative present: | Kashif |
| (i) Total Bid price: | Rs.21,48,381/- |

Signature of Responsible official: _____ Date: _____



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S
Phone No.0243-9280314

Bid Proposal Check list
Bid Proposal Opening

NAME OF WORK :- **For Transferring Three Nos. Transformers from Academic premises to Residential Block and HT work for Developed Phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**

Bid Opening Date:- 20-12-2016 Time: 12:30 PM

Name of Bidder:- **M/s Omparkash M. Kundnani, Larkana**

- | | |
|---|--------------------------------------|
| (a) Is outer envelope of bid sealed? | Yes |
| (b) Expiration date of bid: | 60 days |
| (c) Is documentary authority of signing enclosed? | Yes |
| (d) Amount of bid security (if required): | 2% of Offered Bid Cost(Rs.42,000.00) |
| (e) Describe any "substitution," "Withdrawal," or "Modification": | Nil |
| (f) Describe any alternative bid made: | Nil |
| (g) Describe any discounts or modifications offered: | Nil |
| (h) Name of bidder or representative present: | OM Parkash |
| (i) Total Bid price: | Rs.2,098,900/- |

Signature of Responsible official: _____ Date: _____

[Handwritten signatures and initials in blue ink]



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S
Phone No.0243-9280314

Bid Proposal Check list
Bid Proposal Opening

NAME OF WORK :- **For Air-Conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**

Bid Opening Date:- 20-12-2016 Time: 12:30 PM

Name of Bidder:- M/s OM Parkash M. Kundnani, Larkana

- | | |
|---|--------------------------------------|
| (a) Is outer envelope of bid sealed? | Yes |
| (b) Expiration date of bid: | 60 days |
| (c) Is documentary authority of signing enclosed? | Yes |
| (d) Amount of bid security (if required): | 2% of Offered Bid Cost(Rs.40,000.00) |
| (e) Describe any "substitution," "Withdrawal," or "Modification": | Nil |
| (f) Describe any alternative bid made: | Nil |
| (g) Describe any discounts or modifications offered: | Nil |
| (h) Name of bidder or representative present: | OM Parkash |
| (i) Total Bid price: | Rs.1,989,000/- |

Signature of Responsible official: _____ Date: _____



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S
Phone No.0243-9280314

Bid Proposal Check list
Bid Proposal Opening

NAME OF WORK :- **For Air-Conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**

Bid Opening Date:- 20-12-2016 Time: 12:30 PM

Name of Bidder:- M/s Kashif Constructor, Khairpur

- | | |
|---|--------------------------------------|
| (a) Is outer envelope of bid sealed? | Yes |
| (b) Expiration date of bid: | 60 days |
| (c) Is documentary authority of signing enclosed? | Yes |
| (d) Amount of bid security (if required): | 2% of Offered Bid Cost(Rs.38,000.00) |
| (e) Describe any "substitution," "Withdrawal," or "Modification": | Nil |
| (f) Describe any alternative bid made: | Nil |
| (g) Describe any discounts or modifications offered: | Nil |
| (h) Name of bidder or representative present: | Kashif |
| (i) Total Bid price: | Rs.18,60,300/- |

Signature of Responsible official: _____ Date: _____



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S
Phone No.0243-9280314

Bid Proposal Check list
Bid Proposal Opening

NAME OF WORK :- For Air-Conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

Bid Opening Date:- 20-12-2016 Time: 12:30 PM

Name of Bidder:- M/s Gul Traders Hyderabad

- | | |
|---|--------------------------------------|
| (a) Is outer envelope of bid sealed? | Yes |
| (b) Expiration date of bid: | 60 days |
| (c) Is documentary authority of signing enclosed? | Yes |
| (d) Amount of bid security (if required): | 2% of Offered Bid Cost(Rs.39,000.00) |
| (e) Describe any "substitution," "Withdrawal," or "Modification": | Nil |
| (f) Describe any alternative bid made: | Nil |
| (g) Describe any discounts or modifications offered: | Nil |
| (h) Name of bidder or representative present: | Mustafa |
| (i) Total Bid price: | Rs.1,929,000/- |

Signature of Responsible official: _____ Date: _____


Bid Evaluation Report


1. Name of Procuring Agency: **Mehran University of Engineering & Technology, Shaheed Z.A Bhutto Campus Khairpur Mir's**
2. Tender Reference No:PD/MUET/KHP/-466 Dated: 11-11-2016 & Corrigendum No:PD/MUET/KHP/-479 Dated: 28-11-2016
3. Tender Description/Name of work/item: **For Transferring Three Nos Transformers from Academic premises to Residential Block and HT work for Developed Phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**
4. Method of Procurement: **Domestic / Local**
5. Tender Published: **SPPRA Website on 16-11-2016.**
Print & Electronic Media (SPPRA ID No. 30490 & MUET, Jamshoro Website on 16-11-2016. Daily Dawn Dated:14-11-2016, Rozani Sindh Express Dated:12-11-2016 & Daily Jung Dated:13-11-2016.
6. Total Bid documents Sold: Four (04) Nos.
7. Total Bids Received: Three (03) Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 20-12-2016


12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s OM Parkash M.Kundnani, Larkana	Rs.20,98,900.00	1 st lowest	2.33% Below	Accepted due to 1 st lowest	
2.	M/s Kashif Constructor, Khairpur	Rs.21,48,381.00	2 nd Lowest	0.03 % Below	2 nd Lowest	
3.	M/s G.A Electric Store, Khairpur	Rs.22,02,200.00	Highest	2.47% Above	Highest	

Signatures of the Members of the Committee.



 Engr. Mir Sajjad Hussain Talpur
 Principal PTTI/GCT, Khairpur Mir's
 External Member


 Engr. Atta Muhammad Phul
 Chairman Civil Engg. Deptt:
 MUET, SZAB Campus Khairpur Mir's
 Member


 Mr. Ghulam Mujtaba Abbasi
 Executive Engineer (Electrical)
 SALU, Khairpur, External Member


 Mr. Maqsood Ahmed Memon
 District Forest Officer Khairpur
 External Member


 Mr. Waqas Ali
 Deputy Director Finance
 MUET, SZAB Campus Khairpur Mir's/Member


 Engr. Naveed Ali Brohi
 Assistant Engineer (Electrical),
 Member / Secretary
 SZAB Campus Khairpur Mir's


 Engr. Sajjad Hussain Memon
 In-charge Project Director
 MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's/Convener


Bid Evaluation Report


1. Name of Procuring Agency: **Mehran University of Engineering & Technology, Shaheed Z.A Bhutto Campus Khairpur Mir's**
2. Tender Reference No:PD/MUET/KHP/-466 Dated: 11-11-2016 & Corrigendum No:PD/MUET/KHP/-479 Dated: 28-11-2016
3. Tender Description/Name of work/item: **For Air-Conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**
4. Method of Procurement: **Domestic / Local**
5. Tender Published: **SPPRA Website on 16-11-2016.**
Print & Electronic Media (SPPRA ID No. 30490 & MUET, Jamshoro Website on 16-11-2016. Daily Dawn Dated:14-11-2016, Rozani Sindh Express Dated:12-11-2016 & Daily Jung Dated:13-11-2016.
6. Total Bid documents Sold: Three (03) Nos.
7. Total Bids Received: Three (03) Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 20-12-2016


12. Bid Evaluation Report:


S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Kashif Constructor, Khairpur	Rs.18,60,300.00	1 st lowest	0.81% Below	Accepted due to 1 st lowest	
2.	M/s Gul Traders, Hyderabad	Rs.19,29,000.00	2 nd Lowest	2.85% Above	2 nd Lowest	
3.	M/s Om Parkash M.Kundnani, Larkana	Rs.19,89,000.00	Highest	6.05% Above	Highest	


Signatures of the Members of the Committee.



Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GCT, Khairpur Mir's
External Member


Engr. Atta Muhammad Phul
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's
Member


Mr. Ghulam Mujtaba Abbasi
Executive Engineer (Electrical)
SALU, Khairpur, External Member


Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member


Mr. Waqas Ali Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's/Member


Engr. Naveed Ali Brohi
Assistant Engineer (Electrical),
Member / Secretary
SZAB Campus Khairpur Mir's


Engr. Sajjad Hussain Memon
In-charge Project Director
MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's/Convener

Record of Bid Opening

NAME OF WORK :-

For transferring three Nos. Transformers from Academic premises to Residential Block and HT work for Developed Phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.


Date and Time of Bid Opening: 20-12-2016 at 12:30 PM


The Bid opening committee checked the bids that were received in Project Directors office, and ensured that total number of bids received was three (03) & all were properly sealed. (List attached as annexure-A).


The committee opened the bids for transferring three Nos. Transformers from Academic premises to Residential Block and HT work for Developed Phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's at the above time and date in presence intending of contractors / representatives (Attendance sheet is attached as annexure-B).

The bidders names along with the offered bid amount and presence of a correct bid security were read aloud by the committee as follows:-

S.#	NAME OF BIDDER	BID AMOUNT	BID SECURITY AMOUNT	NO. AND DATE OF BID SECURITY/ CHEQUE / GUARANTEE WITH BANK NAME	REMARKS
		PAKISTANI RS.	PAKISTANI RS.		
1	M/s OM Parkash M.Kundnani, Larkana	Rs.20,98,900.00	Rs.42,000/-	Call Deposit P.O. No.03114051, NIB Bank Larkana Branch Dated: 19-12-2016.	More than required
2	M/s Kashif Constructor, Khairpur	Rs.21,48,381.00	Rs.43,000/-	Call Deposit P.O. No.0062933, Khushali Bank Limited Khairpur Dated: 19-12-2016.	More than required
	M/s G.A Electric Store, Khairpur	Rs.22,02,200.00	Rs.44,000/-	Call Deposit P.O. No.0162252, JS Bank Khairpur Dated:19-12-2016.	More than required



Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GCT, Khairpur Mir's
External Member



Engr. Atta Muhammad Phul
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's
Member


Mr. Ghulam Murtaza Abbasi
Executive Engineer (Electrical)
External Member


Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member


Mr. Wadus Ali Qudus
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's/Member


Engr. Naveed Ali Brohi
Assistant Engineer (Electrical),
Member / Secretary
SZAB Campus Khairpur Mir's


Engr. Sajjad Hussain Memon
In-charge Project Director
MUET, Shaheed Z.A Bhutto Campus,
Khairpur Mir's/ Convener

Record of Bid Opening

NAME OF WORK :- For Air-Conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

Date and Time of Bid Opening: 20-12-2016 at 12:30 PM

The Bid opening committee checked the bids that were received in Project Directors office, and ensured that total number of bids received was three (03) & all were properly sealed. (List attached as annexure-A).

The committee opened the bids of For Air-Conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's at the above time and date in presence intending of contractors / representatives (Attendance sheet is attached as annexure-B).

The bidders names along with the offered bid amount and presence of a correct bid security were read aloud by the committee as follows:-

S.#	NAME OF BIDDER	BID AMOUNT	BID SECURITY AMOUNT	NO. AND DATE OF BID SECURITY/ CHEQUE / GUARANTEE WITH BANK NAME	REMARKS
		PAKISTANI RS.	PAKISTANI RS.		
1	M/s Kashif Constructor, Khairpur	Rs.18,60,300.00	Rs.38,000/-	Call Deposit SD. No.05902971, UBL Foujdari RD BR Khairpur Dated: 19-12-2016.	More than required
2	M/s Gul Traders, Hyderabad	Rs.19,29,000.00	Rs.39,000/-	Call Deposit CDR No. 0000859, Khushali Bank Limited Khairpur Dated: 19-12-2016.	More than required
3	M/s Om Parkash M.Kundnani, Larkana	Rs.19,89,000.00	Rs.40,000/-	Call Deposit CDR No.0000860, Khushali Bank Limited Khairpur Dated: 19-12-2016.	More than required



Engr. Mir Sajjad Hussain Talpur
Principal PTT/GCT, Khairpur Mir's
External Member



Engr. Atta Muhammad Phul
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's
Member



Mr. Ghulam Mujtaba-Abbasi
Executive Engineer (Electrical)
External Member



Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member



Mr. Waqas Ali Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's/Member



Engr. Naveed Ali Brohi
Assistant Engineer (Electrical),
Member / Secretary
SZAB Campus Khairpur Mir's





Engr. Sajjad Hussain Memon
In-charge Project Director
MUET, Shaheed Z.A Bhutto Campus,
Khairpur Mir's/ Convener




COMPARATIVE STATEMENT OF TRANSFERRING THREE NOS TRANSFORMERS FROM ACADEMIC PREMISES TO RESIDENTIAL BLOCK AND HT WORK FOR DEVELOPED PHASE OF THE RESIDENTIAL COMPLEX, MUEET SHAHEED Z.A BHUTTO CAMPUS KHAIROPUR MIR'S.

S.No	Name of Contractor	Bid Price	Call Deposit	Remarks
1	M/S OM Parkash M.Kundhani, Larkana.	2,098,900.00	P.O No.03114051 Dated:19-12-2016 NIB Bank Larkana Branch	1st Lowest
2	M/S Kashif Construction, Khairpur.	2,148,381.00	CDR No. 0062933 Dated:19-12-2016 Khushahli Bank Ltd Khairpur	2nd Lowest
3	M/S G.A Electric Store, Khairpur.	2,202,200.00	CDR No. 0162252 Dated:19-12-2016 JS Bank Ltd Khairpur	3rd Lowest



Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GCT, Khairpur Mir's
Khairpur. External Member


Engr. Atra Muhammad Phul
Chairman Civil Engg. Deptt.
MUEET, SZAB Campus Khairpur Mir's
Member


Mr. Ghulam Mujtaba Abbasi
Executive Engineer (Electrical)
SALU, Khp / External Member


Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member


Mr. Waqas Ali Channa
Deputy Director Finance
MUEET, SZAB Campus Khairpur Mir's/Member


Engr. Naveed Atif Brohi
Assistant Engineer (Electrical)
Member / Secretary

Engr. Sajjad Hussain Memon
In-charge Project Director
MUEET, Shaheed Z.A Bhutto Campus,
Khairpur Mir's/ Convener

COMPARATIVE STATEMENT OF TRANSFERRING THREE NOS TRANSFORMERS FROM ACADEMIC PREMISES TO RESIDENTIAL BLOCK AND HT WORK FOR DEVELOPED PHASE OF THE RESIDENTIAL COMPLEX, MUET SHAHEED ZA BHUTTO CAMPUS KHAIRPUR MIR'S. Tender Open on 20-12-2016.

S.No	Description	Unit	Qty	Quoted Rates M/S G.A Electric Store, Khairpur.		Quoted Rates M/S Kashif Construction, Khairpur.		Quoted Rates M/S OM Parkash M.Kundnani, Larkana.		Remarks
				Rate	Amount	Rate	Amount	Rate	Amount	
1	Making double structure for 100, 200 KVA transformer with 36 feet high lattice steel structure poles, including foundation & Steel double Pole Platform & all necessary hardware/ accessories to complete the work in all respect & as per WAPDA standard as per the directions of Engineer In charge.	Each	4	70,000.00	280,000.00	67,075.00	268,300.00	60,000.00	240,000.00	
2	Supply and installation of 100 KVA, 11KV/400V (PEL or equivalent as approved by EIT) transformer as per specification & WAPDA standard to be installed on already prepared structure under item# 1 above as per the directions of Engineer In charge.	Each	1	650,000.00	650,000.00	474,000.00	474,000.00	580,000.00	580,000.00	
3	Supply, installation and commissioning of H.T drop-out fuses unit, HRC type rated for 30 Amps at 11KV system as specification & meeting WAPDA requirement including providing operating rod & all other hardware & mounting accessories to complete the work as per specification & WAPDA standard in all respect as per the directions of Engineer In charge.	P.Set	4	25,000.00	100,000.00	29,686.00	118,744.00	24,000.00	96,000.00	
4	Supply and installation of 3.0 meter long 20mm dia mild steel galvanized steel earth rod as required including ground conductor of 10mm dia galvanized standard steel wire all other accessories to complete the work as per WAPDA standard as per the directions of Engineer In charge.	P.Each	15	2,600.00	39,000.00	2,575.00	38,625.00	2,500.00	37,500.00	


[Handwritten signature]


[Handwritten signature]


[Handwritten signature]


S.No	Description	Unit	Qty	Quoted Rates M/S G.A Electric Store, Khairpur.		Quoted Rates M/S Kashif Construction, Khairpur.		Quoted Rates M/S OM Parkash M.Kundnani, Larkana.		Remarks
				Rate	Amount	Rate	Amount	Rate	Amount	
5	Supply and installation of 36' high lattice steel structure including foundation for steel lattice structure as per WAPDA standard & all necessary rdware/accessories to complete the work in all respect as per WAPDA standard as per the directions of Engineer In charge.	P.Each	8	52,000.00	416,000.00	50,063.00	400,504.00	48,000.00	384,000.00	
6	Supply and installation of cross arms complete with set of 11KV pin/disc insulator, nut, bolt & all other hardware accessories, as per WAPDA standard, to be mounted on already installed 36' high steel lattice structure complete in all respect as per the directions of Engineer In charge.	P.Each	23	12,000.00	276,000.00	10,780.00	247,940.00	11,000.00	253,000.00	
7	Supply and installation of 11KV HT conductor "RABBIT" on already installed lattice steel structure/cross arms with pin insulator including fixing mounting bonding & all other accessories to complete the work in all respect as per the directions of Engineer In charge.	P.Rft	3800	20.00	76,000.00	25.00	95,000.00	21.00	79,800.00	
8	Supply and installation of pole stay assembly including foundation & comprising 8SWG mild steel galvanized stay wire, mild steel galvanized steel rod of minimum 1" dia & 6' long or as required, turn buckle assembly and all 1 other accessories/ hardware to complete the work in all respect! & 1 per WAPDA standard & specification as per the directions of Engineer In charge.	P.Each	6	3,200.00	19,200.00	3,042.00	18,252.00	3,100.00	18,600.00	
9	S & I of cross arms complete with set of 11KV pin/disc insulator, nut, bolts & all other hardware accessories as per WAPDA standard to be mounted on already installed 36' high steel lattice structure complete in all respect as per the directions of Engineer In charge.	P.Each	14	14,000.00	196,000.00	10,794.00	151,116.00	15,000.00	210,000.00	


S.No	Description	Unit	Qty	Quoted Rates M/S G.A Electric Store, Khairpur.		Quoted Rates M/S Kashif Construction, Khairpur.		Quoted Rates M/S OM Parkash M.Kundnani, Larkana.		Remarks
				Rate	Amount	Rate	Amount	Rate	Amount	
10	Shifting (Dismantling from existing position at Old land / academic block & safe installation at new land / residential block of MUET SZAB Campus) 03 Nos Transformers (2x100 KVA + 1x200 KVA) as per the directions of Engineer In charge.	P.Job	1	150,000.00	150,000.00	335,900.00	335,900.00	200,000.00	200,000.00	
Grand Total					2,202,200.00		2,148,381.00		2,098,900.00	



Engr. Mir Sajjad Hussain Talpur
Principal PTT/G/T, Khairpur Mir's
Khairpur. External Member



Engr. Atta Muhammad Phul
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's
Member


Mr. Ghulam Mujtaba Abbasi
Executive Engineer (Electrical)
SALU, Khp / External Member


Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member


Mr. Sajjad Ali Khattun
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's/Member


Engr. Naveed Arif Brohi
Assistant Engineer (Electrical)
Member / Secretary


Engr. Sajjad Hussain Memon
In-charge Project Director
MUET, Shaheed Z.A Bhutto Campus,
Khairpur Mir's/ Convener






**COMPARATIVE STATEMENT FOR AIR-CONDITIONING WORK OF ICP CELL, MECHANICAL
ENGINEERING DEPARTMENT AND CAFETERIA, MUE T SHAHEED Z.A BHUTTO CAMPUS KHAIROPUR
MIR'S.**


S.No	Name of Contractor	Bid Price	Call Deposit	Remarks
1	M/S Kashif Construction, Khairpur.	1,860,300.00	SD No. 05902971 Dated: 19-12-2016 UBL Bank Ltd Khairpur	1st Lowest
2	M/S Gul Trader's Hyderabad	1,929,000.00	CDR No. 0000859 Dated: 19-12-2016 Khushahli Bank Ltd Khairpur	2nd Lowest
3	M/S OM Parkash M.Kundnani, Larkana.	1,989,000.00	CDR No. 0000860 Dated: 19-12-2016 Khushahli Bank Ltd Khairpur	3rd Lowest



Engr. Mir Sajjad Hussain Talpur
Principal PTT/GGT, Khairpur Mir's
Khairpur. External Member



Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member


Engr. Atta Muhammad Phul
Chairman Civil Enge. Deptt:
MUE T, SZAB Campus Khairpur Mir's
Member


Mr. Waqas Ali
Deputy Director Finance
MUE T, SZAB Campus Khairpur Mir's/Member


Engr. Sajjad Hussain Memon
In-charge Project Director
MUE T, Shahheed Z.A Bhutto Campus,
Khairpur Mir's/ Convener


Mr. Ghulam Mujtaba Abbasi
Executive Engineer (Electrical)
SALU, Khp / External Member


Engr. Naveed Ali Brohi
Assistant Engineer (Electrical)
Member / Secretary

COMPARATIVE STATEMENT FOR AIR-CONDITIONING WORK OF ICP CELL, MECHANICAL ENGINEERING DEPARTMENT AND CAFETERIA, MUET SHAHEED ZA BHUTTO CAMPUS KHAIRPUR MIR'S. Tender Open on 20-12-2016.


S.No	Description	Unit	Qty	Quoted Rates M/S OM Parkash M.Kundnani, Larkana.		Quoted Rates M/S Gul Trader's Hyderabad		Quoted Rates M/S Kashif Construction, Khairpur.		Remarks
				Rate	Amount	Rate	Amount	Rate	Amount	
1	A- ICP Cell Supply and installation of Owner specified (Mitsubishi or equivalent as approved by Engineer Incharge) Air-cooled mini-split type Air conditioning units complete with controls and accessories and foundations for outdoor units. Complete with Refrigerant piping, valves, fittings, Refrigerant charge and oil charge as per the directions of Engineer In charge.	Nos.	1	60,000.00	60,000.00	58,000.00	58,000.00	56,000.00	56,000.00	
	a) Capacity 1.0 T.R	Nos.	5	105,000.00	525,000.00	100,000.00	500,000.00	95,000.00	475,000.00	
	c) Capacity 2.0 T.R									
2	UPVC piping class D for equipment drain system complete with fittings, Specialties & Accessories for units of item # 1 as per the directions of Engineer In charge.	P.Job	6	6,000.00	36,000.00	5,000.00	30,000.00	5,000.00	30,000.00	
3	4 oz. weight coarse and 8 oz canvas cloth for pipe installation jacking as per the directions of Engineer In charge.	P.Job	6	5,000.00	30,000.00	6,000.00	36,000.00	4,000.00	24,000.00	
4	Formatted plastic pipe insulation for refrigerant piping complete with accessories as per the directions of Engineer In charge.	P.Job	6	6,000.00	36,000.00	6,000.00	36,000.00	5,650.00	33,900.00	
5	3" Dia U-PVC conduit riser from Indoor Unit (Outdoor Unit to be placed on Roof / Mounted in wall as per site requirement) for laying of refrigerant pipes and electric cables for each individual AC unit as per the directions of Engineer In charge.	P.Job	6	500.00	3,000.00	500.00	3,000.00	200.00	1,200.00	
Total-A					690,000.00		663,000.00		620,100.00	








S.No	Description	Unit	Qty	Quoted Rates M/S OM Parkash M.Kundnani, Larkana.		Quoted Rates M/S Gul Trader's Hyderabad		Quoted Rates M/S Kashif Construction, Khairpur.		Remarks
				Rate	Amount	Rate	Amount	Rate	Amount	
B- Mechanical Engineering Department										
1	Supply and installation of Owner specified (Mitsubishi or equivalent as approved by Engineer In charge) Air-cooled mini-split type Air conditioning units complete with controls and accessories and foundations for outdoor units. Complete with Refrigerant piping, valves, fittings. Refrigerant charge and oil charge as per the directions of Engineer In charge.	Nos.	6	76,500.00	459,000.00	76,000.00	456,000.00	82,000.00	492,000.00	
2	b) Capacity 1.5 T R UPVC piping class D for equipment drain system complete with fittings, Specialties & Accessories for units of item # 1 as per the directions of Engineer In charge.	P.Job	6	6,000.00	36,000.00	5,000.00	30,000.00	5,000.00	30,000.00	
3	4 oz. weight coarse and 8 oz canvas cloth for pipe installation jacketing as per the directions of Engineer In charge.	P.Job	6	5,000.00	30,000.00	6,000.00	36,000.00	4,000.00	24,000.00	
4	Formatted plastic pipe insulation for refrigerant piping complete with accessories as per the directions of Engineer In charge.	P.Job	6	6,000.00	36,000.00	6,000.00	36,000.00	5,650.00	33,900.00	
5	3"Dia U-PVC conduit riser from Indoor Unit (Outdoor Unit to be placed on Roof / Mounted in wall as per site requirement) for laying of refrigerant pipes and electric cables for each individual AC unit as per the directions of Engineer In charge.	P.Job	6	500.00	3,000.00	500.00	3,000.00	200.00	1,200.00	
Total-B					564,000.00		561,000.00		581,100.00	
C- Cafeteria										
1	Supply and installation of Owner specified (Mitsubishi or equivalent as approved by Engineer Incharge) Air-cooled mini-split type Air conditioning units complete with controls and accessories and foundations for outdoor units. Complete with Refrigerant piping, valves, fittings. Refrigerant charge and oil charge as per the directions of Engineer Incharge.	Nos.	6	105,000.00	630,000.00	100,000.00	600,000.00	95,000.00	570,000.00	

S.No	Description	Unit	Qty	Quoted Rates M/S OM Parkash M.Kundnani, Larkana.		Quoted Rates M/S Gul Trader's Hyderabad		Quoted Rates M/S Kashif Construction, Khairpur.		Remarks
				Rate	Amount	Rate	Amount	Rate	Amount	
2	UPVC piping class D for equipment drain system complete with fittings, Specialties & Accessories for units of item # 1 as per the directions of Engineer In charge.	P.Job	6	5,000.00	30,000.00	5,000.00	30,000.00	5,000.00	30,000.00	
3	4 oz, weight coarse and 8 oz canvas cloth for pipe installation jacking as per the directions of Engineer In charge.	P.Job	6	6,000.00	36,000.00	6,000.00	36,000.00	4,000.00	24,000.00	
4	Formatted plastic pipe insulation for refrigerant piping complete with accessories as per the directions of Engineer In charge.	P.Job	6	6,000.00	36,000.00	6,000.00	36,000.00	5,650.00	33,900.00	
5	3"Dia UPVC conduit riser from Indoor Unit (Outdoor Unit to be placed on Roof / Mounted in wall as per site requirement) for laying of refrigerant pipes and electric cables for each individual AC unit as per the directions of Engineer In charge.	P.Job	6	500.00	3,000.00	500.00	3,000.00	200.00	1,200.00	
Total-C					735,000.00		705,000.00		659,100.00	
Total Amount (A+B+C)					1,989,000.00		1,929,000.00		1,860,300.00	



Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GQT, Khairpur Mir's
Khairpur. External Member


Engr. Atta Muhammad Phil
Chairman Civil Engg. Deptt.
MUET, SZAB Campus Khairpur Mir's
Member


Mr. Ghulam Mujtaba Abbasi
Executive Engineer (Electrical)
SALU, Khp / External Member


Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member


Mr. Waqas Ali Chohan
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's/Member


Engr. Naveed Mir Brohi
Assistant Engineer (Electrical)
Member / Secretary


Engr. Sajjad Hussain Memon
In-charge Project Director
MUET, Shaheed Z.A Bhutto Campus,
Khairpur Mir's/ Convener

**MEHRAN UNIVERSITY OF ENGINEERING AND TECHNOLOGY, SHAHEED Z.A
BHUTTO CAMPUS KHAIRPUR MIR'S.**


**MINUTES OF PROCUREMENT COMMITTEE FOR AIR-CONDITIONING WORK OF ICP
CELL, MECHANICAL ENGINEERING DEPARTMENT & CAFETERIA AND FOR
TRANSFERRING THREE NOS TRANSFORMERS FROM ACADEMIC PREMISES TO
RESIDENTIAL BLOCK AND HT WORK FOR DEVELOPED PHASE OF THE RESIDENTIAL
COMPLEX AT MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S HELD ON
20.12.2016 AT 12:30 P.M IN THE OFFICE OF PROJECT DIRECTOR AT MUET, SHAHEED
Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.**

The Meeting of **Procurement committee** for Air-Conditioning work of ICP Cell, Mechanical Engineering Department & Cafeteria and for Transferring three Nos. Transformers from Academic Premises to Residential Block and HT work for developed phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's was held on 20.12.2016 at 12.30 p.m on in the office of Project Director at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's. The following attended the meeting.

- | | | |
|----|---|--------------------|
| 1. | Engr.Sajjad Hussain Memon
Incharge Project Director
MUET, SZAB Campus Khairpur Mir's | Convenor |
| 2. | Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GTC, Khairpur Mir's | External Member |
| 3. | Mr.Atta Muhammad Phull
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur | Member |
| 4. | Mr. Ghulam Mujtaba Abbasi
Executive Engineer (Electrical)
SALU, Khairpur, External Member | External Member |
| 5. | Mr.Maqsood Ahmed Memon
District Forest Officer Khairpur | External Member |
| 6. | Mr. Waqas Ali Channa
Deputy Director Finance | Member |
| 7. | Engr. Naveed Ali Brohi
Assistant Engineer (EL),
MUET, SZAB Campus Khairpur | Secretary / Member |

The meeting started with the name of Almighty Allah. Afterwards, Project Director welcomed the participants and thanked them for attending the meeting.

Later on, the agenda was discussed and following recommendations were made as under:



ITEM NO.01 TO OPEN AND SCRUTINIZE THE BIDS RECEIVED FROM THE FIRMS FOR AIR-CONDITIONING WORK OF ICP CELL, MECHANICAL ENGINEERING DEPARTMENT AND CAFETERIA OF MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.

The Project Director informed the committee that the bids were invited for Air-Conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's vide letter No:PD/MUET/KHP/-466 Dated: 11-11-2016 & Corrigendum No:PD/MUET/KHP/-479 Dated: 28-11-2016. The NIT along with the bidding documents were hoisted on SPPRA website and MUET, Shaheed Z.A Bhutto Campus Website. The copies of the same are enclosed as annexures A & B. Total 03 Nos contractors purchased the tender documents and same Nos. submitted the bids duly filled. The Tenders/ bids were opened on 20.12.2016 at 12:30 p.m in the presence of Contractors and committee members. The amount quoted / offered by the contractors was read aloud and recorded in the bid opening sheet which was then signed by the committee members and available / present contractors.

The following bidders submitted their bids.

1. M/s Kashif Constructor, Khairpur	Tendered Cost	Rs.18,60,300.00
2. M/s Gul Traders, Hyderabad	Tendered Cost	Rs.19,29,000.00
3. M/s Om Parkash M.Kundnani, Larkana	Tendered Cost	Rs.19,89,000.00

Later on the committee members scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the bid evaluation report which is attached herewith.

After evaluation, the committee found that the rate quoted by M/s Kashif Constructor, Khairpur was the lowest in competition.


After detailed discussion, the Committee recommended for award of the work of Air-Conditioning work of ICP Cell, Mechanical Engineering Department and Cafeteria of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's to M/s Kashif Constructor, Khairpur at the evaluated cost of **Rs.18,60,300.00**.

ITEM NO.02 TO OPEN AND SCRUTINIZE THE BIDS RECEIVED FROM THE FIRMS FOR TRANSFERRING THREE NOS TRANSFORMERS FROM ACADEMIC PREMISES TO RESIDENTIAL BLOCK AND HT WORK FOR DEVELOPED PHASE OF THE RESIDENTIAL COMPLEX AT MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.

Similarly the Project Director briefed the procurement committee regarding the procedure adopted for inviting the tenders, for Transferring Three Nos Transformers from Academic premises to Residential Block and HT work for Developed Phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's. Further he told that total 04 Nos contractors had purchased the tender documents and 03 submitted the bids duly filled. The Tenders/ bids were opened on 20.12.2016 at 12:30 p.m in the presence of Contractors and committee members. The amount quoted / offered by the contractors was read aloud and recorded in the bid opening sheet which was then signed by the committee members and available / present contractors.

The following bidders submitted their bids.

1. M/s OM Parkash M.Kundnani, Larkana	Tendered Cost	Rs.20,98,900.00
2. M/s Kashif Constructor, Khairpur	Tendered Cost	Rs.21,48,381.00
3. M/s G.A Electric Store, Khairpur	Tendered Cost	Rs.22,02,200.00




Later on the committee members scrutinized and evaluated the bids technically, arithmetically and financially as per the criteria mentioned in the bidding documents and prepared the bid evaluation report which is attached herewith.


After evaluation, the committee found that the rate quoted by M/s OM Parkash M.Kundnani, Larkana was the lowest in competition.


After detailed discussion, the Committee recommended for award of the work for Transferring Three Nos. Transformers from Academic premises to Residential Block and HT work for Developed Phase of the Residential Complex at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's to M/s OM Parkash M.Kundnani, Larkana at the evaluated cost of **Rs.20,98,900.00**.


The meeting ended with the vote of thanks to and from the Chair.



Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GCT, Khairpur Mir's
Member



Mr. Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member


Engr. Atta Muhammad Phul
Chairman Civil Engg. Deptt:
MUET, SZAB Campus
Khairpur Mir's Member


Mr. Waqar Ali Channa
Deputy Director Finance
MUET, SZAB Campus
Khairpur Mir's/Member


Engr. Sajjad Hussain Memon
In-charge Project Director
MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's/Convener


Mr. Ghulam Mujtaba Abbasi
Executive Engineer (Electrical) External
SALU, Khairpur, External Member


Engr. Naveed Ali Brohi
Assistant Engineer (Electrical),
MUET, SZAB Campus Khairpur

The End